DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/21/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 44
PSZE JOB NO: 03Y009 REVI SION NO : 1 BI DS OPENED ON : Dec 17 2003
CONTRACT NO: 006691 REGONNO : 5 AWARDED ON : Dec 22 2004
VERSI ON NO : 1 WORK ORDER# : XL1833
o Csro24 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 24 COLUMBI A ASPHALT & GRAVEL, |NC SUPERI OR PAVI NG CO. CENTRAL WASHI NGTON ASPHALT, |
Fi S/Evﬂé TO TAYLOR RANCH 377 PARKER BRI DGE RD 2000 E BEECH ST 843 KI TTLESON RD - 98837- 0738
03Y009 PARKER WA 98939 98901- 2147 PO BOX 939
PROJECT . STP. 0024( 021) YAKIMA WA 989090337 YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S)  © YAKI MA CONTRACTOR NUMBER 000419 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 133.33% 66. 67 % 200. 00 %
30, 000. 00 70,000.00 40, 000. 00 50,000.00 20, 000. 00 90,000.00 60, 000. 00
2 CLEARI NG AND GRUBBI NG - SI TE Q5 E- 206
L.S. -100. 00 % -100. 00 % -86.11%
3, 600. 00 0.00  -3,600.00 0.00  -3,600.00 500.00 -3, 100.00
3 STRIPPING INCL. HAUL - SITE Q5 E- 206
3300. 0000 cv. 1. 0000 0. 0000 -100. 00 % 0. 0000 -100. 00 % 1. 0000 0.00 %
3, 300. 00 0.00  -3,300.00 0.00  -3,300.00 3, 300. 00 0.00
4 REMOVI NG TENPORARY PAVENENT MARKI NG
39130. 0000 L.F. 0. 0500 0. 0300 -40.00 % 0. 0300 -40.00% 0. 0500 0.00 %
1, 956. 50 1,173.90 -782. 60 1,173. 90 -782. 60 1, 956. 50 0.00
5 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. -9.09 % 81.82 % 81.82 %
550. 00 500. 00 -50. 00 1, 000. 00 450. 00 1, 000. 00 450. 00
6 REMOVI NG MONUMENT CASE, COVER AND Pl PE
20. 0000 EACH 150. 0000 105. 0000 -30.00% 70. 0000 -53.33% 75. 0000 -50.00 %
3, 000. 00 2,100. 00 -900. 00 1,400.00  -1,600.00 1,500.00  -1,500.00
SURFACI NG
7 SHOULDER FI NI SHI NG
14. 8000 M. 1, 000. 0000 1, 100. 0000 10. 00 % 1, 700. 0000 70. 00 % 1, 700. 0000 70. 00 %
14, 800. 00 16, 280. 00 1, 480. 00 25,160.00 10, 360. 00 25,160.00 10, 360. 00
LI QUI D ASPHALT
8 ASPHALT OMVB-2S
235, 2000 TON 175. 0000 230. 0000 31.43% 200. 0000 14.29% 185. 0000 5.71%
41, 160. 00 54,096.00 12, 936.00 47, 040. 00 5, 880. 00 43,512. 00 2,352. 00



DOT_RGGBO1

PS&E JOB NO: 03Y009
CONTRACT NO: 006691

* * ok

REVISION NO : 1
REG ON NO : 5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* *x

DATE: 11/21/ 2003
TIME: 10: 44

BI DS OPENED ON : Dec 17 2003
AWARDED ON : Dec 22 2004

VERSI ON NO : 1 WORK ORDER# : XL1833
o Csro24 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 24 COLUMBI A ASPHALT & GRAVEL, |NC SUPERI OR PAVI NG CO. CENTRAL WASHI NGTON ASPHALT, |
Fi S/Evﬂé TO TAYLOR RANCH 377 PARKER BRI DGE RD 2000 E BEECH ST 843 KI TTLESON RD - 98837- 0738
03Y009 PARKER WA 98939 98901- 2147 PO BOX 939
PROJECT . STP. 0024( 021) YAKIMA WA 989090337 YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S)  © YAKI MA CONTRACTOR NUMBER 000419 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
LI QUI D ASPHALT
9 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 % 0.00 % 0.00%
16, 115. 00 16, 115. 00 16, 115. 00 16, 115. 00
ASPHALT TREATED BASE
10  OOLD I N- PLACE RECYCLED ASPHALT TREATED BASE
108680. 0000 S. Y. 1. 9500 1. 8500 -5.13% 1. 5500 -20.51% 2.0000 2.56 %
211, 926. 00 201,058.00 -10, 868. 00 168, 454.00 - 43, 472. 00 217, 360. 00 5, 434. 00
11 LIME FOR TREATED RECYCLE
220. 5000 TON 150. 0000 134. 5000 -10.33% 140. 0000 -6.67% 160. 0000 6.67 %
33, 075. 00 29,657.25  -3,417.75 30,870.00 -2, 205. 00 35, 280. 00 2, 205. 00
ASPHALT CONCRETE PAVEMENT
12 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28
16115. 0000 TON 32. 0000 27. 2500 -14.84% 30. 2500 S5.47% 26. 9800 -15.69 %
515, 680. 00 439,133.75 -76,546.25 487,478.75  -28,201.25 434,782.70 -80,897. 30
13 JOB M X COMPLI ANCE PRI CE ADJUSTMVENT
CALC 0.00 % 0.00 % 0.00%
15, 950. 00 15, 950. 00 15, 950. 00 15, 950. 00
14 COVPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0.00 % 0.00%
7,130. 00 7,130. 00 7, 130. 00 7,130. 00
15 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28
90. 0000 TON 45. 0000 50. 0000 11.11% 75. 0000 66.67 % 75. 0000 66. 67 %
4, 050. 00 4, 500. 00 450. 00 6, 750. 00 2,700. 00 6, 750. 00 2, 700. 00
EROCSI ON CONTROL AND PLANTI NG
16 ESC LEAD - SITE Q& E- 206
9. 0000 DAY 250. 0000 0. 0000 -100. 00 % 0. 0000 -100. 00 % 100. 0000 -60. 00 %
2,250. 00 0.00  -2,250.00 0.00 -2, 250.00 900.00  -1,350.00



DOT_RGGBO1

PS&E JOB NO: 03Y009
CONTRACT NO: 006691

* * ok

REVISION NO : 1
REG ON NO : 5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* *x

DATE: 11/21/ 2003
TIME: 10: 44

BI DS OPENED ON : Dec 17 2003

AWARDED ON : Dec 22 2004

VERSI ON NO : 1 WORK ORDER# : XL1833
o Csro24 T e LONBIDDER  ------- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 24 COLUMBI A ASPHALT & GRAVEL, |NC SUPERI OR PAVI NG CO. CENTRAL WASHI NGTON ASPHALT, |
Fi S/Evﬂé TO TAYLOR RANCH 377 PARKER BRI DGE RD 2000 E BEECH ST 843 KI TTLESON RD - 98837- 0738
03Y009 PARKER WA 98939 98901- 2147 PO BOX 939
PROJECT . STP. 0024( 021) YAKIMA WA 989090337 YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S)  © YAKI MA CONTRACTOR NUMBER 000419 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
17  SEEDI NG AND MULCHI NG - SI TE Q8- E- 206
3.0000 ACRE 1, 000. 0000 0. 0000 -100. 00 % 0. 0000 -100. 00 % 975. 0000 -2.50%
3, 000. 00 0.00  -3,000.00 0.00  -3,000.00 2,925.00 -75. 00
18  TEMPORARY EROSI ON CONTROL- S| TE Q5- E- 206
L.S. -100. 00 % -100. 00 % 100. 00 %
500. 00 0. 00 -500. 00 0. 00 -500. 00 1, 000. 00 500. 00
19  EROS| ON WATER POLLUTI ON CONTROL - SI TE Q6 E- 206
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
20 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00%
1.00 1.00 1.00 1.00
21 TRUCK MOUNTED | NPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 300. 0000 -90.00 % 350. 0000 -88.33% 300. 0000 -90. 00 %
3, 000. 00 300.00 -2, 700.00 350.00 -2, 650.00 300.00  -2,700.00
22 COPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
10. 0000 HR 60. 0000 45. 0000 -25.00 % 45. 0000 -25.00% 45. 0000 -25.00 %
600. 00 450. 00 -150. 00 450. 00 -150. 00 450. 00 -150. 00
23 FLEXI BLE GUI DE POST
189. 0000 EACH 20. 0000 18. 9500 -5.25% 18. 9500 -5.25% 19. 0000 -5.00%
3, 780. 00 3,581. 55 -198. 45 3,581.55 -198. 45 3,591. 00 -189. 00
24 PAINT LI NE
117380. 0000 L.F. 0. 1000 0. 0700 -30.00% 0. 0600 -40.00% 0. 1000 0.00 %
11, 738. 00 8,216.60  -3,521.40 7,042.80  -4,695.20 11, 738. 00 0.00
25 TEMPORARY PAVEMENT MARKI NG
78250. 0000 L.F. 0. 1000 0. 0400 -60. 00 % 0. 0400 -60. 00 % 0. 0400 -60. 00 %
7,825.00 3,130.00 -4, 695.00 3,130.00 -4, 695. 00 3,130.00 -4, 695.00
26 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -83.33% 0.00 % -83.33%
1, 500. 00 250.00  -1,250.00 1, 500. 00 0. 00 250.00  -1,250.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 21/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 44
PSZE JOB NO: 03Y009 REVI SION NO : 1 BI DS OPENED ON : Dec 17 2003
CONTRACT NO: 006691 REGONNO : 5 AWARDED ON : Dec 22 2004
VERSI ON NO : 1 WORK ORDER# : XL1833
o Csro24 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 24 COLUMBI A ASPHALT & GRAVEL, |NC SUPERI OR PAVI NG CO. CENTRAL WASHI NGTON ASPHALT, |
A S/Evﬂé TO TAYLOR RANCH 377 PARKER BRI DGE RD 2000 E BEECH ST 843 KI TTLESON RD - 98837- 0738
03Y009 PARKER WA 98939 98901- 2147 PO BOX 939
PROJECT . STP. 0024( 021) YAKIMA WA 989090337 YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S)  © YAKI MA CONTRACTOR NUMBER 000419 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
27 CONTRACTOR Pl LOTED TRAFFI C CONTROL
238. 0000 HR 35. 0000 32. 0000 -8.57% 32. 0000 -8.57% 32. 0000 -8.57%
8, 330. 00 7,616. 00 -714. 00 7,616. 00 -714.00 7,616. 00 -714.00
28 TRAFFI C CONTROL LABOR
630. 0000 HR 35. 0000 32. 7500 -6.43% 32. 7500 -6.43% 32. 7500 -6.43%
22, 050. 00 20,632.50  -1,417.50 20,632.50 -1, 417.50 20,632.50  -1,417.50
29 TRAFFI C CONTROL VEHI CLE
42. 0000 DAY 50. 0000 45. 0000 -10.00 % 45. 0000 -10. 00 % 45. 0000 -10.00 %
2,100. 00 1, 890. 00 -210. 00 1, 890. 00 -210. 00 1, 890. 00 -210. 00
30 TRAFFI C CONTROL SUPERVI SOR
350. 0000 HR 35. 0000 34. 0000 -2.86% 34. 0000 -2.86% 34. 0000 -2.86%
12, 250. 00 11, 900. 00 -350. 00 11, 900. 00 -350. 00 11, 900. 00 -350. 00
31 CONSTRUCTI ON SI GNS CLASS A
428. 0000 S.F. 7.0000 5.0000 -28.57% 5. 0000 -28.57% 5. 0000 -28.57%
2,996. 00 2, 140. 00 - 856. 00 2, 140. 00 -856. 00 2, 140. 00 -856. 00
OTHER | TEMS
32 MONUMENT CASE AND COVER
2.0000 EACH 200. 0000 150. 0000 -25.00 % 250. 0000 25.00 % 250. 0000 25. 00 %
400. 00 300. 00 -100. 00 500. 00 100. 00 500. 00 100. 00
33 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
4,000. 00 4,000. 00 4, 000. 00 4,000. 00
34 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
35 M NOR CHANGE
cALC 0.00 % 0.00 % 0.00%
~1.00 -1.00 -1.00 ~1.00
36 CONFI RVATI ON SCALE
L.S. -100. 00 % -100. 00 % -58.00 %
5, 000. 00 0.00  -5,000.00 0.00  -5,000.00 2,100.00 -2, 900.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

DATE: 11/21/ 2003
TIME: 10: 44

PSGE JOB NO: 03Y009 REVISION NO : 1 BI DS OPENED ON : Dec 17 2003
CONTRACT NO: 006691 REGON NO  : 5 AWARDED ON : Dec 22 2004
VERSI ON NO : 1 WORK ORDER# : XL1833
o Csro24 T e LONBIDDER  «----vn  -ememe- 2ND BI DDER  -----n- =emen-- 3RD BI DDER - ------
TITLE : SR 24 COLUMBI A ASPHALT & GRAVEL, | NC SUPERI OR PAVI NG CO CENTRAL WASHI NGTON ASPHALT, |
Fi S/Evﬂé TO TAYLCR RANCH 377 PARKER BRI DGE RD 2000 E BEECH ST 843 KI TTLESON RD - 98837- 0738
03Y009 PARKER WA 98939 98901- 2147 PO BOX 939
PROJECT . STP-0024(021) YAKIMA WA 989090337 YAKIMA WA 989091268 MOSES LAKE WA 988370142
CONTY(S)  © YAKI MA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
37 SPCC PLAN
L.S. -75.00% -50. 00 % 0. 00 %
1, 000. 00 250. 00 -750. 00 500. 00 -500. 00 1, 000. 00 0.00
CONTRACT TOTAL $995, 616. 50 $923, 355. 55 -7.26% $924, 759. 50 ~7.12% $977, 363. 70 -1.83%
BASE TOTAL $995, 616. 50 $923, 355. 55 -7.26% $924, 759. 50 -7.12% $977, 363. 70 ~1.83%




DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 21/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 44
PS&E JOB NO: 03Y009 REVISION NO : 1 BI DS OPENED ON : Dec 17 2003
CONTRACT NO: 006691 REGONNO :5 AWARDED ON : Dec 22 2004
VERSION NO : 1 WORK ORDER# : XL1833
HWY SR 024 T 4TH BIDDER  -------
TITLE : SR 24 I NLAND ASPHALT COVPANY, A DIV
FI RE STA. TO TAYLOR RANCH 802 N EANCHER RD
~ PAVING 99212- 1016
03Y009
PROJECT @ STP-0024(021) SPOKANE VA 992203366
COUNTY(S)  : YAKI MA CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 173.33%
30, 000. 00 82,000.00 52, 000.00
2 CLEARI NG AND GRUBBI NG - SI TE Q5- E- 206
L.S. -100. 00 %
3, 600. 00 0.00  -3,600.00
3 STRIPPING INCL. HAUL - SITE Q5 E-206
3300. 0000 C. Y. 1. 0000 0. 0000 -100. 00 %
3, 300. 00 0.00  -3,300.00
4  REMOVI NG TEMPORARY PAVEMENT MARKI NG
39130. 0000 L.F. 0. 0500 0. 0300 -40.00 %
1, 956. 50 1,173.90 -782.60
5 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S -9.09%
550. 00 500. 00 -50. 00
6  REMOVI NG MONUMENT CASE, COVER AND Pl PE
20. 0000 EACH 150. 0000 150. 0000 0.00%
3, 000. 00 3, 000. 00 0.00
SURFACI NG
7  SHOULDER FI NI SHI NG
14. 8000 M. 1, 000. 0000 1, 060. 0000 6.00 %
14, 800. 00 15, 688. 00 888. 00
LI QUI D ASPHALT
8 ASPHALT CMB-2S
235. 2000 TN 175. 0000 192. 5000 10.00 %
41, 160. 00 45, 276. 00 4,116. 00



DOT_RGGBO1

PS&E JOB NO: 03Y009

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

REVISION NO : 1

DATE: 11/21/ 2003
TIME: 10: 44

BI DS OPENED ON : Dec 17 2003

CONTRACT NO: 006691 REGONNO :5 AWARDED ON : Dec 22 2004
VERSION NO : 1 WORK ORDER# : XL1833
HWY SR 024 T 4TH BIDDER  -------
TITLE : SR 24 I NLAND ASPHALT COVPANY, A DIV
FI RE STA. TO TAYLOR RANCH 802 N EANCHER RD
~ PAVING 99212- 1016
03Y009
PROJECT @ STP-0024(021) SPOKANE VA 992203366
COUNTY(S)  : YAKI MA CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
9 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00%
16, 115. 00 16, 115. 00
ASPHALT TREATED BASE
10  COLD-| N- PLACE RECYCLED ASPHALT TREATED BASE
108680. 0000 S. Y. 1. 9500 1. 8800 -3.59%
211, 926. 00 204,318.40  -7,607.60
11 LI ME FOR TREATED RECYCLE
220. 5000 TN 150. 0000 134. 5000 -10.33%
33, 075. 00 29, 657. 25 -3,417.75
ASPHALT CONCRETE PAVEMENT
12 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28
16115. 0000 TN 32. 0000 33. 4500 4.53%
515, 680. 00 539, 046. 75 23, 366. 75
13 JOB M X COWVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00%
15, 950. 00 15, 950. 00
14 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00%
7,130. 00 7,130. 00
15 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28
90. 0000 TN 45. 0000 125. 0000 177.78 %
4, 050. 00 11, 250. 00 7, 200. 00
EROSI ON CONTROL AND PLANTI NG
16 ESC LEAD - SITE Q5 E-206
9. 0000 DAY 250. 0000 0. 0000 -100. 00 %
2, 250. 00 0.00  -2,250.00



DOT_RGGBO1

PS&E JOB NO: 03Y009
CONTRACT NO: 006691
VERSION NO : 1

REVISION NO : 1
REG ON NO : 5
WORK ORDER# . XL1833

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

DATE: 11/21/ 2003
TIME: 10: 44

BI DS OPENED ON : Dec 17 2003

AWARDED ON : Dec 22 2004

HWY SR 024 T 4TH BIDDER  -------
TITLE : SR 24 I NLAND ASPHALT COVPANY, A DIV
FI RE STA. TO TAYLOR RANCH 802 N EANCHER RD
~ PAVING 99212- 1016
03Y009
PROJECT @ STP-0024(021) SPOKANE VA 992203366
COUNTY(S)  : YAKI MA CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
17  SEEDI NG AND MULCHING - SI TE Q5-E- 206
3. 0000 ACRE 1, 000. 0000 0. 0000 -100. 00 %
3, 000. 00 0.00  -3,000.00
18  TEMPORARY EROSI ON CONTROL- SI TE Q5- E- 206
L.S. -100. 00 %
500. 00 0. 00 -500. 00
19  ERCSI OV WATER POLLUTI ON CONTROL - SI TE Q- E- 206
EST. 0.00%
1, 000. 00 1, 000. 00
TRAFFI C
20 REPAIR | MPACT ATTENUATOR
EST. 0.00%
1. 00 1.00
21 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 300. 0000 -90.00 %
3, 000. 00 300.00  -2,700.00
22 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
10. 0000 HR 60. 0000 45. 0000 -25.00%
600. 00 450. 00 -150. 00
23 FLEXI BLE GUI DE POST
189. 0000 EACH 20. 0000 18. 9500 -5.25%
3, 780. 00 3,581.55 -198. 45
24 PAINT LINE
117380. 0000 L.F. 0. 1000 0. 0600 -40.00 %
11, 738. 00 7,042.80  -4,695.20
25 TEMPORARY PAVEMENT MARKI NG
78250. 0000 L. F. 0. 1000 0. 0400 -60.00 %
7, 825. 00 3,130.00  -4,695.00
26 TEMPORARY TRAFFI C CONTROL DEVI CES

L.S.

1, 500. 00

-83.33%
250. 00 -1, 250. 00



DOT_RGGBO1

PS&E JOB NO: 03Y009
CONTRACT NO: 006691 REG ON NO : 5

VERSION NO : 1 WORK ORDER# . XL1833

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

DATE: 11/21/ 2003
TIME: 10: 44

BI DS OPENED ON : Dec 17 2003

AWARDED ON : Dec 22 2004

HWY SR 024 T 4TH BIDDER  -------
TITLE : SR 24 I NLAND ASPHALT COVPANY, A DIV
FI RE STA. TO TAYLOR RANCH 802 N EANCHER RD
~ PAVING 99212- 1016
03Y009
PROJECT @ STP-0024(021) SPOKANE VA 992203366
COUNTY(S)  : YAKI MA CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
27 CONTRACTOR PI LOTED TRAFFI C CONTROL
238. 0000 HR 35. 0000 32.0000 -8.57%
8, 330. 00 7,616. 00 -714.00
28 TRAFFI C CONTROL LABCR
630. 0000 HR 35. 0000 32. 7500 -6.43%
22, 050. 00 20,632.50  -1,417.50
29 TRAFFI C CONTROL VEHI CLE
42.0000 DAY 50. 0000 45. 0000 -10.00%
2,100. 00 1, 890. 00 -210. 00
30 TRAFFI C CONTROL SUPERVI SCR
350. 0000 HR 35. 0000 34. 0000 -2.86%
12, 250. 00 11, 900. 00 -350. 00
31 CONSTRUCTI ON SI GNS CLASS A
428. 0000 S.F. 7.0000 5. 0000 -28.57%
2,996. 00 2,140. 00 -856. 00
OTHER | TEMB
32 MONUMENT CASE AND COVER
2.0000 EACH 200. 0000 250. 0000 25.00 %
400. 00 500. 00 100. 00
33 ROADSI DE CLEANUP
EST. 0.00%
4, 000. 00 4,000. 00
34 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%
5.00 5.00
35 M NOR CHANGE
CALC 0.00%
-1.00 -1.00
36 CONFI RMATI ON SCALE
L.S. -26.00%
5, 000. 00 3,700.00  -1,300.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/21/2003

* * % B D CHECK REPORT * * * TIME: 10: 44
PS&E JOB NO: 03Y009 REVISION NO : 1 BI DS OPENED ON : Dec 17 2003
CONTRACT NO: 006691 REGONNO :5 AWARDED ON : Dec 22 2004
VERSION NO : 1 WORK ORDER# : XL1833
HWY SR 024 T 4TH BIDDER  -------
TITLE : SR 24 I NLAND ASPHALT COVPANY, A DI VI
FI RE STA. TO TAYLOR RANCH 802 N EANCHER RD
- _PAVI NG 99212- 1016
03Y009
PROJECT @ STP-0024(021) SPOKANE VA 992203366
COUNTY(S)  : YAKI MA CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
37 SPCC PLAN
L.S. -90. 00 %
1, 000. 00 100. 00 -900. 00
CONTRACT TOTAL $995, 616. 50 $1, 039, 343. 15 4.39%

BASE TOTAL $995, 616. 50 $1, 039, 343. 15 4.39%




